TURNKEY NVIDIA DSX POD (VERA RUBIN NVL72 · 25.2 EFLOPS) — RESERVATION LOI

This Letter of Intent ("LOI") sets forth the commercial terms between **Stage One Corp.** (via its project entity **Stage One Pad 1 LLC**, "Provider") and _____ ("Customer") for a dedicated, turnkey **NVIDIA DSX POD (Vera Rubin NVL72 Compute Container)** in San Antonio, Texas (CPS Energy / ERCOT South Zone).

1. OFFICIAL NVIDIA DSX POD SPECIFICATIONS (PER NVIDIA REFERENCE DESIGN)

- **Compute Container & Racks:** ISO 40' HC Container (>28,500 kg) housing **7x NVIDIA Vera Rubin NVL72 Racks (504 Vera Rubin GPUs · 25.2 EFLOPS NVFP4 Inference)** + **3x NVIDIA Spectrum-6 SPX Networking Racks (2x E-W + 1x N-S)**, delivered via authorized NVIDIA DSX POD Partner (Dell Technologies, HPE, Vertiv, Eaton, Schneider Electric).
- **Power & Thermal Architecture: 1.2 MW (MaxLPS)** / **1.4 MW (MaxQ)** / **1.7 MW (MaxP)** compute power envelope (800V DC hard-wired via companion 480V AC-to-800V DC rectifier skid; 2.7 MW peak capacity) paired with closed-loop **Chiller** / **Dry Cooler skid via NPS10 (DN250) pipe** (zero municipal water consumption).
- **Networking & Delivery SLA: 288F or 980F Trunk Fiber** termination; **14-to-30 Calendar Days** on-site bring-up from prepared pad release.

2. COMMERCIAL RATE, TERM & UTILITY PASS-THROUGH

- **Contract Term: 36 Months** (or **60 Months**) Take-or-Pay Compute Service Agreement.
- **Monthly Turnkey DSX Pod Fee: $3,280,000 to $5,000,000** / **Month ($39,400,000 to $60,000,000** / **Year)** all-in turnkey reservation fee for **25.2 EFLOPS (504 Vera Rubin GPUs)** (or **$450,000** / **Month** Powered Pad & Thermal Shell-Only option where Customer supplies the DSX Pod).
- **Metered Utility Power (CPS Energy): 100% Direct Pass-Through at Cost (0% Markup)** (~$0.065–$0.085/kWh industrial tariff).
- **Site Make-Ready & Switchgear Deposit: $880,000 One-Time Refundable Escrow Deposit** due upon Definitive Agreement signing, held in escrow and released solely upon verified pad energization.

3. ZERO-DELAY PROCUREMENT PATH (FEDERAL / OEM / STATE PASS-THROUGH)

- **Option A — Federal** / **DOE** / **Open Science Cycle Allocation:** Direct cycle contracting via **NVIDIA Federal** / **U.S. Department of Energy (DOE)** / **NNSA** / **Open Science** host pad allocation.
- **Option B — Existing Dell** / **HPE Master Contract Pass-Through:** Executed as a Managed Service Task Order under Customer's existing Master Vendor Agreement with **Dell Technologies (Dell APEX)**, **HPE (HPE GreenLake)**, **Texas DIR (DIR-CPO-5792)**, or **UTSSCA-UTSPSA-0026**.
- **Option C — Direct Enterprise MSA:** Direct Take-or-Pay Service Agreement with **Stage One Pad 1 LLC**.

4. 30-DAY CAPACITY LOCK & NON-CIRCUMVENTION

- **30-Day Exclusive Slot Hold:** Execution of this LOI locks Customer's priority allocation on Provider's San Antonio utility pad for **30 calendar days** at zero initial cost while Definitive Agreements are finalized.

PROVIDER: STAGE ONE CORP. (STAGE ONE PAD 1 LLC)

Signature: _____

Name: _____

Title: Managing Director

Date: _____

CUSTOMER: _____

Signature: _____

Name: _____

Title: _____

Date: _____